

IMPROVEMENTS TO Interstate 55
Lincoln and Copiah Counties, Mississippi

State Project Nos.
DB/IM-0055-02(228)/105444-305
DB/IM-0055-02(228)/105444-306

Answers to questions received on 10/11/2012

1. Q. During the preliminary investigation on this project, we have found utilities which we believe are in conflict with the required improvements. These conflicts occur on MDOT's existing right-of-way. On a conventional design-bid-build project delivery, the utility company would normally be responsible for the cost to relocate such utilities.

Under the design-build delivery, would the cost for the relocation of conflicted utilities on existing MDOT right-of-way be the responsibility of the utility company, or the contractor?

- A. The costs of the relocation of utilities on MDOT's Right-of-Way on this project are to be paid for by the individual utility companies. Per Section 7.2 of the Technical Requirements the Contractor is responsible for the coordination of project construction with all utilities.

Note: An AT&T Communications line has been located along County Line Road. The AT&T location drawing will be provided on the web site.