
IMPROVEMENTS TO INTERSTATE 55  
Lincoln and Pike Counties, Mississippi 

 
Project Numbers: 

DB/IM-0055-02(226)/105444-303 
DB/IM-0055-02(226)/105444-304 

 
 
Answers to questions received as of 6/5/13: 
 
 

1. We have an Alternate Technical Concept (ATC) that meets FHWA Accelerated Bridge 
Construction guidelines and is not listed in the Technical Requirements of the RFP that 
we would like to propose. How should this be addressed? 

 
Answer: Proposers shall comply with all technical requirements in the RFP.  Any 
questions about these technical requirements may be submitted in accordance with the 
process for submitting formal questions.  If, based on MDOT’s response to a question, 
any changes are warranted to the technical requirements, MDOT will consider issuing an 
appropriate addendum. 
  

 
2. Item #6 of Technical Requirement 17.3 states that SR24/US98 may be reduced to a 

two lane/two-way head-to-head configuration for a maximum of 6 weeks. Please 
confirm that this is 6 weeks per phase. 

 
Answer: The time frame listed in the RFP is the total cumulative allowable length of time 
traffic may be reduced to a two-lane/two-way configuration for all phases utilized by 
the contractor. 

 
 


