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Construction Cost Estimate

Revised 2008 Form (Revised: 05/14/2008)
Date: 07/01/2009 (Based on data from 03/20/2008 update)

Check one: v | Preliminary
After Draft Environmental Document
Prior to Field Review

Project Numbers: EMS External
PE: x X
ROW: x X
Construction: x X

Route/Termini: 1-20 @ Vicksburg (US61S INTCH)(PROJECT 3 PHASE A (S. FR. RD.)
County: WARREN
Lettingday: 06/30/2020

Scope of Work: v
Rural/Urban: Urban W Grading: v
Rolling/Flat:|" """ v Paving:| |¥

Length in Miles: 0.93
Grading Cost Per Mile: $1,450,000
Paving Cost Per Mile: $2,210,000 (From 2009 cost data from Planning Division)

Interchanges affected? 0  (If greater than O, fill in data on Interchange Sheet)

Construction Cost Estimate:

Grading Cost: 0.93 X $1,450,000 X 115% $1,550,775

Paving Cost: 0.93 $2,210,000 X 115% $2,363,595

Bridge cost: 0 X $0.00 X 115% $0

Double Cell Box Culvert/Bridge Cost: 0 $0 X 115% $0
Interchange Cost: $0 X 115% $0

Interchange Lighting Cost: $0 X 115% $0
Additional Cost Per Mile: X X 115% $0

(See note #1 below)

Additional Cost: 1.00 X  $478,660.00 X 115% $550,459
(See note #2 below)
Total Estimate: $4,464,829

Note #1 - Reasons for additional cost per mile:

Note #2 - Reasons for additional cost:

Retaining Wall Rt of 88+00 to 91+50 ($478,660)

| Anticipating a 3% inflation factor per year, the estimated construction cost is $6,200,000 |
(Includes Engineering and contingencies)

Remarks:

Prepared By: Aubrey Kopf Senior Certified Engineering Technician

Signature Title
T:\HWY\AK\I20 VICKS-ACCT 6562\EACOSTESTIMATE\-20 ALT B PROJECT 3 PHASE A (S. FR. RD.)




Construction Cost Estimate

Revised 2008 Form (Revised: 05/14/2008)
Date: 07/01/2009 (Based on data from 03/20/2008 update)

Check one: v | Preliminary
After Draft Environmental Document
Prior to Field Review

Project Numbers: EMS External
PE: x X
ROW: x X
Construction: x X

Route/Termini: 1-20 @ Vicksburg (US61S INTCH)(PROJECT 3 PHASE B (N. FR. RD.)
County: WARREN
Lettingday: 06/30/2020

Scope of Work: v
Rural/Urban: Urban W Grading: ~ |¥
Rolling/Flat:|" " v Paving:|  |¥

Length in Miles: 1.06
Grading Cost Per Mile: $1,450,000
Paving Cost Per Mile: $2,210,000 (From 2009 cost data from Planning Division)

Interchanges affected? 0  (If greater than O, fill in data on Interchange Sheet)

Construction Cost Estimate:

Grading Cost: 1.06 X $1,450,000 X 115% $1,767,550

Paving Cost: 1.06 $2,210,000 X 115% $2,693,990

Bridge cost: 0 X $0.00 X 115% $0

Double Cell Box Culvert/Bridge Cost: 0 $0 X 115% $0
Interchange Cost: $0 X 115% $0

Interchange Lighting Cost: $0 X 115% $0
Additional Cost Per Mile: X X 115% $0

(See note #1 below)

Additional Cost: 1.00 X $792,690.00 X 115% $911,594
(See note #2 below)
Total Estimate: $5,373,134

Note #1 - Reasons for additional cost per mile:

Note #2 - Reasons for additional cost:

Retaining Wall Lt of 81+00 to 85+00 and Rt of 108+00 to 123+00 ($320,640 + $472,050)

| Anticipating a 3% inflation factor per year, the estimated construction cost is $7,400,000 |
(Includes Engineering and contingencies)

Remarks:

Prepared By: Aubrey Kopf Senior Certified Engineering Technician

Signature Title
T:\HWY\AK\I20 VICKS-ACCT 6562\EACOSTESTIMATE\-20 ALT B PROJECT 3 PHASE B (N. FR. RD.)




Construction Cost Estimate

Revised 2008 Form (Revised: 05/14/2008)
Date: 07/01/2009 (Based on data from 03/20/2008 update)

Check one: v | Preliminary
After Draft Environmental Document
Prior to Field Review

Project Numbers: EMS External
PE: x X
ROW: x X
Construction: x X

Route/Termini: 1-20 @ Vicksburg (PROJECT 3 MISC.)
County: WARREN
Lettingday: 06/30/2020

Scope of Work: v
Rural/Urban:| Rural v Grading: |- v
Rolling/Flat:|" v Paving: | v

Length in Miles: 0.00

Grading Cost Per Mile: $0
Paving Cost Per Mile: $0 (From 2009 cost data from Planning Division)

Interchanges affected? 0  (If greater than O, fill in data on Interchange Sheet)

Construction Cost Estimate:

Grading Cost: 0.00 X $0 X 115% $0

Paving Cost: 0.00 $0 X 115% $0

Bridge cost: 0 X $0.00 X 115% $0

Double Cell Box Culvert/Bridge Cost: 0 $0 X 115% $0
Interchange Cost: $0 X 115% $0

Interchange Lighting Cost: $0 X 115% $0
Additional Cost Per Mile: X X 115% $0

(See note #1 below)

Additional Cost: 1.00 X $98,380.00 X 115% $113,137
(See note #2 below)
Total Estimate: $113,137

Note #1 - Reasons for additional cost per mile:

Note #2 - Reasons for additional cost:

.Lighting -=$0 : Signals -=$0: Signing- (1%) of $9,837,963 = $98,380: Total Misc.=$98,380

| Anticipating a 3% inflation factor per year, the estimated construction cost is __$200,000 |
(Includes Engineering and contingencies)
Remarks:
Prepared By: Aubrey Kopf Senior Certified Engineering Technician

Signature Title
T:\HWY\AK\I20 VICKS-ACCT 6562\EACOSTESTIMATE\-20 ALT B & C PROJECT 3 MISC



	Proj_B3_A_Cover Sheet_
	Proj_B3_B01_TITLE ALTERNATIVE B-3
	Proj_B3_B02_INDEX
	Proj_B3_B03_TYPICALS3
	Proj_B3_B04_TYPICALS2
	Proj_B3_B05_TYPICALS1
	Proj_B3_B06_Proj3 phA1
	Proj_B3_B07_Proj3 phA
	Proj_B3_B08_Proj3 phB1
	Proj_B3_B09_Proj3 phB
	Proj_B3_B10_sfrd-1
	Proj_B3_B11_sfrd-2
	Proj_B3_B12_sfrd-3
	Proj_B3_B13_nfrd-1
	Proj_B3_B14_nfrd-2
	Proj_B3_B15_nfrd-3
	Proj_B3_C01_I-20 ALT B PROJECT 3 PHASE A (S. FR. RD.)
	Estimate Form

	Proj_B3_C02_I-20 ALT B PROJECT 3 PHASE B (N. FR. RD.)
	Estimate Form

	Proj_B3_C03_I-20 ALT B & C PROJECT 3 MISC
	Estimate Form


