
S E C T I O N   9 0 5  --  P R O P O S A L   (CONTINUED) 
 
I (We) further propose to execute the attached contract agreement (Section 902) as soon as the work is awarded to me (us), and 
to begin and complete the work within the time limit(s) provided for in the Specifications and Advertisement.  I (We) also 
propose to execute the attached contract bond (Section 903) in an amount not less than one hundred (100) percent of the total of 
my (our) part, but also to guarantee the excellence of both workmanship and materials until the work is finally accepted. 
 
I (We) enclose a certified check, cashier's check or bid bond for  five percent (5%) of total bid  and 
hereby agree that in case of my (our) failure to execute the contract and furnish bond within Ten (10) days 
after notice of award, the amount of this check (bid bond) will be forfeited to the State of Mississippi as 
liquidated damages arising out of my (our) failure to execute the contract as proposed.  It is understood that 
in case I am (we are) not awarded the work, the check will be returned as provided in the Specifications. 
 
Bidder acknowledges receipt of and has added to and made a part of the proposal and contract documents the following 
addendum (addenda): 

 
     ADDENDUM NO.  1     DATED 2/19/16      ADDENDUM NO.       DATED  
     ADDENDUM NO           DATED       ADDENDUM NO.       DATED  

 
Number Description  TOTAL ADDENDA:   1  

(Must agree with total addenda issued prior to opening of bids) 
 
Respectfully Submitted,   
 
DATE   

  
 Contractor 

BY   
 Signature 

TITLE   

ADDRESS   

1 Replaced page 21 with same. 

  

  

  

  

 
 

(To be filled in if a corporation) 
 

Our corporation is chartered under the Laws of the State of    and the names, 
titles and business addresses of the executives are as follows: 
 
  
 President Address 
 
  
 Secretary Address 
 
  
 Treasurer Address 
 
The following is my (our) itemized proposal. 
 
  
Revised 09/03/2004 



XI. MILESTONE SCHEDULE

Provide RFP to Short-listed 
Responders January 29, 2016 

Mandatory Pre-Proposal Meeting February 9, 2016 
2:30 p.m. Central Time 

Deadline for Proposers to Submit 
Written Questions or ATCs 

February 2619, 2016 
4:00 p.m. Central Time 

Target Date for MDOT to Post Final 
Answers, Addenda, and ATC 

Responses 
March 4February 26, 2016 

Submittal of Volume 1 – 
Technical Proposals 

March 181, 2016 
12:00 p.m. Central Time 

Page-turn Meetings 
(If necessary) 

April 4-6, 2016 
(Anticipated) 

Submittal of Volume 2 – 
Contract Price Proposals 

April 18, 2016 
10:00 a.m. Central Time 

Notification of Award April 26, 2016 
(Anticipated) 

Notice to Proceed June 15, 2016 
(Anticipated) 

Target Completion Date May 31, 2017 
(Anticipated) 
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