

**ADDENDUM #1 – RFQ – A DESIGN-BUILD PROJECT – Woodrow Wilson Avenue Bridge over Mill Street**

**Date:** July 10, 2014  
**County:** Hinds County  
**Project Description:** A Design-Build Project – Woodrow Wilson Avenue Bridge over Mill Street  
**Project Number:** DB/TCSP-7281-00(003)/106494-301000

**Statement of Modifications:**

The purpose of this addendum is to make the following changes:

1. To modify Section V. Part C. Past Performance (RFQ Pages 9 and 10 of 15) of the original RFQ dated June 23, 2014, to read as shown below in red with changes tracked:

**C. PAST PERFORMANCE**

The Responder should provide the following information demonstrating the team’s past experience:

1. Provide a maximum of five (5) construction projects, with a brief description of each, that demonstrate the Responder’s ability to successfully complete the Project. Example construction projects should have been completed within the last five (5) years or currently be under contract and should be of similar scope and magnitude to the Project herein. The Responder should also indicate whether they served as a subconsultant or a prime for each project, their role on the project, the contract amount of each project, the location of each project, the years of construction for each project, the name of the owner for whom the work was performed, and the name and phone numbers of the owner’s representatives who can verify and discuss the project. Indicate any innovative practices used on these projects and any client or industry recognition received. Also indicate whether these projects included Federal Highway Administration (FHWA) contract provisions, including but not limited to compliance with Equal Employment Opportunity (EEO) and Davis-Bacon Wage Act requirements.
2. Provide a maximum of five (5) construction projects which involved coordination with a railroad, with a brief description of each, that demonstrate the Responder’s ability to successfully complete the Project. Example projects should have been completed within the last ten (10) years or currently be under contract and should be of similar scope and magnitude to the Project herein. The Responder should also indicate whether they served as a subconsultant or a prime for each project, their role on the project, the contract amount of each project, the location of each project, the years of

construction for each project, the name of the owner for whom the work was performed, and the name and phone numbers of the owner's representatives who can verify and discuss the project. Indicate any innovative practices used on these projects and any client or industry recognition received.

~~Demonstrate that the Responder has successfully completed past projects with Federal Highway Administration (FHWA) contract provisions, including but not limited to compliance with Equal Employment Opportunity (EEO) and Davis-Bacon Wage Act requirements.~~

3. Provide brief answers (Yes or No) and explanations as required to the following questions:
  - a. Has any member of the Responder's team been declared delinquent, defaulted, or been terminated on any project within the last five (5) years? If so, identify the team member(s) and project(s) and explain.
  - b. In the past five (5) years, has any member of the Responder's team been suspended, debarred, disqualified from bidding, or declared ineligible for work by any entity, or are any such actions pending against them? If so, identify the team member(s) and explain.
  - c. Is any member of the Responder's team under indictment, been convicted, or had any construction-related civil judgments issued against them in the past five (5) years? If so, identify the team member(s) and explain.
  - d. Has any member of the Responder's team been assessed liquidated damages on any projects listed within the past five (5) years? If so, identify the team member(s), identify the project(s), and explain.
  - e. Does any member of the Responder's team have active projects that are behind schedule? If so, identify the team member(s) and the project(s), and describe why the project(s) are behind schedule and how far the project(s) are behind schedule.
  - f. Has any member of the Responder's team incurred disciplinary action by a state board of licensure for professional engineers and surveyors or similar body within the past five (5) years? If so, identify the team member(s) and explain.