
(NATURAL GROUND)

TOP OF BANK

50' MIN.50' MIN.

TOE OF BANK

A A

PLAN VIEW 

TEMPORARY CULVERT STREAM CROSSING

WITH FILTER FABRIC

AGGREGATE SURFACING 

   STREAM FOR THE TIME OF YEAR AND LENGTH OF TIME THAT THEY ARE INSTALLED.

   SHALL BE CONSTRUCTED TO SAFELY PASS EXPECTED MEAN WATER FLOW OF THE 

2. TEMPORARY CULVERT STREAM CROSSINGS, WHEN PERMITTED BY THE ENGINEER, 

   CONDITION THAT PROVIDES SUBSTANTIALLY EQUIVALENT PROTECTION OF WATER QUALITY.

   AND STREAM BANKS SHALL BE RESTORED TO PRE-DISTURBANCE CONDITIONS, OR SUCH A 

   WITHIN THE BANKS OF A STREAM. WHEN A CROSSING IS NO LONGER NEEDED, THE STREAMBED 

   BE IMPLEMENTED PRIOR TO AND CONCURRENT WITH ANY TYPE OF CONSTRUCTION ACTIVITY 

4. A CONTINUOUS PROGRAM OF EFFECTIVE EROSION AND SEDIMENT CONTROL MEASURES SHALL 

   CROSS A WATERCOURSE WHILE MINIMIZING DAMAGE TO THE CHANNEL AND/OR BANKS.  

1. TEMPORARY CULVERT STREAM CROSSINGS PROVIDE A MEANS FOR VEHICLES AND EQUIPMENT TO SAFELY 

NOTES:

   FILL SHALL BE MINIMIZED TO THE EXTENT PRACTICABLE.

   AND MAINTAIN NORMAL DOWNSTREAM FLOWS. THE USE OF INSTREAM CROSSINGS AND INSTREAM AGGREGATE

3. TEMPORARY STREAM CROSSINGS SHALL BE DESIGNED TO ENSURE STRUCTURAL INTEGRITY AND STABILITY, 

SECTION A-A

GROUND

EXISTING NATURAL 

DETERMINED BY THE CONTRACTOR.

BASED ON A STORM FREQUENCY

PIPE CULVERTS SHALL BE

CAPACITY OF TEMPORARY

TEMPORARY CULVERT STREAM CROSSING

WITH FILTER FABRIC 

AGGREGATE SURFACING 

STREAM CROSSING

TEMPORARY CULVERT
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RIP RAP 300 LB

RIP RAP 300 LB

   AS REQUIRED ITEMS .

5. LOCATIONS OR TYPES OF TEMPORARY CULVERT STREAM CROSSINGS WILL NOT BE SHOWN ON THE PLANS 

   AS STEEL/TIMBER BRIDGE OR MATS.

6. THE CONTRACTOR MAY PROPOSE OTHER OPTIONS FOR TEMPORARY STREAM CROSSINGS SUCH

7. THE DETAILS PROVIDED DEPICT A TYPICAL TEMPORARY CULVERT STREAM CROSSING. 

   OTHER ITEMS OF WORK

   MATERIALS, LABOR, EQUIPMENT, CONSTRUCTION, REMOVAL AND MAINTENANCE SHALL BE ABSORBED IN

8. TEMPORARY STREAM CROSSINGS WILL NOT BE MEASURED FOR SEPERATE PAYMENT. ALL COSTS FOR
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