Questions and Answers, Part 1 – Hydraulic Master Contract 2015

Date: January 23, 2015

County: Statewide

Project Description: Provide Hydraulic Engineering Services - Statewide.

Dates Published in Clarion Ledger: January 14th and 21st, 2015

From: Scot Ehrgott, P.E. – MDOT Director of Consultant Services

Question #1: How many projects/contracts does MDOT project for this master contract?

Answer: MDOT cannot project the number of Work Assignments under this Master Contract. However, MDOT has executed approximately 35-40 Work Assignments under the current Master Contracts to date.

Question #2: Who are the firms currently on this Master Contract?

Answer:

CDM Smith Inc.

ICA Engineering, Inc. HNTB Corporation

Mendrop Engineering Resources, LLC

Michael Baker Jr., Inc.

Pritchett Engineering & Planning, LLC

URS Corporation Volkert, Inc.

Waggoner Engineering, Inc.

Question #3: Will this Master Contract require complete bridge design or only conceptual/preliminary layouts based upon hydraulic and hydrologic modeling and design?

Answer: Conceptual/preliminary layouts only

Question #4: Will preliminary layouts be provided to the firm selected by the current Bridge Master Contract firm or will it be the sole responsibility of the firm selected for this Master Contract to provide those?

Answer: Preliminary layouts provided to consultants on the Bridge Master would be provided per Bridge Division. The layouts are not typically used for final Bridge Design, but discretion for usage would be up to Bridge Design. The firms selected are expected to provide conceptual and preliminary layouts similarly as specified in the current Bridge and Roadway Masters, example is attached.



